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KERALA LIVESTOCK DEVELOPMENT BOARD LTD. 

DHONI FARM: PALAKKAD: PIN: 678 009. 

 

FORM OF TENDER 
 

Name of the work: - Renovation work of Ground Level Tank at seed Farm(Sub 

Tank)at Dhoni unit of  KLD Board ,Palakkad . 

                                      

To  

 The Co-ordinator, 

Seed Unit, 

 KLD Board Ltd  

 Dhoni, Palakkad 

Sir, 

 

 I/We do hereby tender to execute the works enumerated in the schedule accompanying in 

accordance with the Terms in your Tender Notification dated: 08/07/2022 and specifications and 

conditions of contract in force in Kerala Public Works Department. 

(2)  I/We hereby accept and agree to abide by the General Specifications including in Kerala 

P.W.D., G.W.D From No.84 (Form of Tender). 

(3)   I/We further agree to complete the whole work  in 2 months , from the date of receipt 

of orders to start and / or in the case of piece Works, maintain the minimum rate of progress 

specified in the Tender Schedule. 

 (4)   I/We do/ do not agree to accept and carry out such portions or the work included in my 

/ our tender as may be allotted to me / us if the whole work be not given to me /us.   

(5)   An earnest money deposit of Rs. 2000/- -is here with   enclosed Demand Draft/online 

payment in favour of the Manager (AH), KLD B, Dhoni Farm, Palakkad. 

Acc: Tender Schedule – 1          

         Earnest Money Rs .2000/- 

    Usual Signature of Tenderer: 

    Full Name: 

    Nationality: 

    Place of Residence: 

 

Date of   submission: 
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Cost of Tender form    Rs. 400/- 

            GST  12%              Rs.  48/- 

                                                                                                                   Total               Rs.  448/- 

                                                                                                       

No. SUD/14/2021 

 

P.A.C.   Rs. 1,77,000/- 

E.M.D  Rs.        2000/- 

 

 

KERALA LIVESTOCK 

DEVELOPMENT BOARD Ltd. 
 

 

NOTICE   INVITING TENDER   FOR WORKS 

 

 

Name of work: Renovation work of Ground Level water tank at seed Farm 

                           (sub tank) at Dhoni unit of  KLD Board ,Palakkad . 
 

 

 

 

 

Last date of receipt of tenders…………………Up to....3.00 PM on 09.08.2022. 
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FORM   OF   DECLARATION 

                1.  I………………………………………………………………… do hereby declare  that none of my relations 

as per the list given in section 6 and schedule 1 (a) of the companies Act 1956 are in charge of the 

above work or are having control over it. 

 

                 2.  I ………………………………………………………… do hereby distinctly and expressly declare and 

acknowledge that I have read the Madras detailed standard specifications and the preliminary 

specifications therein.  

 

                                                                          CONTRACTOR 

Note: -  If the contractor is found at any stage, to have suppressed any information   required, his 

earnest money for the work is liable to be forfeited and the contract entered into will stand 

cancelled. 

MEMO  OF WORKS  TENDERED 

___________________________________________________________________________Value of 

work as per 

Name of work……………………………......                

                                       

 

Date of 

Sanctioned 

Date of  

tender 

Accepted           

Details of 

Estimate 

Security 

deposit  

Commencement 

of work      

Completion 

of work              

      

 
 

  

Co-ordinator 
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NOTICE   INVITING TENDERS FOR WORK  

1. Sealed tenders are invited for and on behalf of the Managing Director, K L D Board, Gokulam, Pattom, 

Thiruvananthapuram from Registered contractors of P.W.D. / for the renovation work of Ground Level 

Tank at seed farm (Sub Tank) at Dhoni ,Palakkad. 

 2. The items and sub heads of works to be done are enumerated in the subjoined schedule unless                   

otherwise specified the tender must be for the whole or any individual work and part tenders are liable 

to rejection. A Contractor may tender for more than one work with the earnest money deposit specified 

in each case, but shall not tender for any part of a work only, unless specifically so required. 

3.  All works shall be done in conformity with the specifications and conditions of Contracts in force in 

the P.W.D.  The tenderer shall quote only a single rate as an overall percentage above or below or at the 

rates given in the schedule by a single entry at the bottom of the schedule under the head “Quoted rate 

of the Contractor” by scoring out the irrelevant portion and attesting all the correction.  The  rates 

quoted shall be inclusive ones, covering all the operation contemplated in the specifications and tender 

schedules and all incidental work necessary for such operations such as shoring, bailing, form work, 

scaffolding etc… “The rates quoted shall be inclusive of sales tax”. 

4.  (a)  When tenders are delivered based on contractor’s alternative designs such tenders should be 

accompanied by a schedule of quantities of materials to be used of each item of work with complete 

detailed specifications and date.  In such case the benefit of savings in the quantities of materials 

actually used up under each item of work during execution will acquire to the company 

(b)  The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account what so ever.  

5.   Tender sealed and enclosed as such with the name of the work clearly written there on, should be 

delivered at the office of the Co-ordinator, Seed Unit, K L D Board, Dhoni, Palakkad. 

Before 3.00 PM on or before 09.08.2022. They will be opened at the Office of delivery by 3.30 Pm on 

09.08.2022 or such Officer as may be authorized in this behalf in the presence of such of those 

tenderers of their authorized agents as may be present. The total amount of each tender will be read 

out, the tender and 

 

 

 

 

Contractor                   Co-ordinator 

 



5 
 

and all correction in the tender will be attested by the tender opening Officer with dates and initials and 

by the tenderer, if present.   A list of corrections which remain unattested by the tenderer will be made 

out and pasted to reach tender details of individual rates will be treated as confidential and will not be 

read out.   Each tender should be accompanied by a receipt for an earnest money deposit of    Rs. 

2000/- 
The earnest money may be produced in the following form. 

The EMD should be remitted online through NEFT in the bank account of the Manager (AH), KLD 

Board. The details regarding the bank account of KLD Board are given below:  

Bank    : State Bank of India 

Branch    :  SBI, Olavakkot ,Palakkad  

Account Number  :   57028693728 

IFS Code   :   SBIN0002245 

Name & Address         :   KERALA LIVESTOCK DEVELOPMENT BOARD Ltd. 

                                                 Dhoni Farm, Palakkad, PIN 678 009. 
 

The UTR number from the bank should be submitted along with the tender as proof of remittance.  

 6.  Selected contractor will be required to produce income tax and sales tax clearance certificate before 

final payment is made for the work, and before security deposits are released. 

7.  The final payment and certificate to release the I.T. deducted will be issued only after the certificate 

is produced from competent I. T. authority. 

 In the case of proprietary or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may be. 

 If a certificate had already been produced by the tenderer during the calendar year in which the 

tender is made in respect of a previous tender it will be sufficient if particulars regarding the previous 

occasion on which the certificate was produced are given. All tenders received without a certificate as 

aforementioned will be summarily rejected. 

8. The tenderer shall examine closely the Madras Detailed Standard Specification and also the Standard 

Preliminary Specification contained therein and sign the Divisional Office copy of the Madras Detailed 

Standard Specifications and its addenda volume in taken of such study before submitting his tender unit 

rates which shall be for finished work in site.  He shall also carefully study the drawings additional 

specification and all the documents which form part of the agreement to be entered into by the 

accepted tenderer. 

 

 

Contractor                     Co-ordinator 
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 9. The tender’s particular attention is drawn to the Sections and Clauses in the “Standard 

Preliminary Specification”  , dealing with :-  

  1. Test inspection and rejection of defective materials and work 

  2. Carriage 

  3. Construction Plant 

  4. Water & Lighting 

  5.  Cleaning up during progress and for delivery 

  6.  Accident 

  7.  Delays 

  8. Particulars of Payment 
 10.    In consideration of the tenderer being allowed to quote for the work, he should keep the 
tender form for a period of Three Months from the date of opening the tender during which period or 
till the tenders are decided whichever is earlier, he will not be free to withdraw the tender.  Any such 
withdrawal will entail forfeiture of the earnest money deposited for the work. 

 Due to departmental or administrative reasons it is found necessary to keep tender open for a 

further period, prior consent of the tenderer shall be obtained in writing for every further period of one 

month. 

 11. Before commencing work or within a week after the date when the acceptance of tender 

has been intimated to him the tenderer shall deposit a sum sufficient to make up the balance of 5 

percent of the probable value of contract which together with the amount of earnest money deposited 

shall be treated as security for the proper fulfillment of the same and shall execute an agreement for the 

work in the P.W.D Schedule form.  If he fails to do this or in the case of P.W.D contracts maintain a 

specified rate of progress ( to be specified in each case in the tender schedule) the earnest money and 

security deposit shall be  forfeited to the Board and fresh tenders shall be called for or the matter 

otherwise disposed off.  If as a result of such measures due to the default or the tenderer to pay the 

requisite deposit, sign contracts or take possession of the work, any loss to the Board results, the same 

will be recovered from him as arrears of Revenue, but should it be a saving to the Board, the original 

contractor shall have no claim whatever to the difference.  Recoveries on this or any other account will 

be made from the sum that may be due to the contractor on this or any other subsisting contracts or 

under the Revenue Recovery Act, or otherwise the Government may decide. 

Note:- The amount of security will be 5 percent, subject to a maximum of Rs. 1,00,000/- (One Lakh)  

14.  The acceptance of the tender rates with the Managing Director who does not undertake to 

accept the lowest or any particular tender. 

15.  The right to carry out the work either in conformity with or in a manner entirely different 

from the terms of this invitation that may be considered most suitable before or subsequent to the 

receipt of tenders due to exigencies of work is reserved with the Board. 

 

Contractor         Co-ordinator 
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 16.   The Earnest Money Deposit of the unsuccessful tenderers will be refunded immediately 

after tabulating the tenders, keeping only the earnest money of the first 3 lowest tenders. 

 The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded within a 

week from the date of acceptance of the tender. 

 17.   Solicitor’s fee, if any to be paid to the Law Officers of Government for scrutinizing or 

drawing up of agreements will be paid and the same are recovered from the successful tenderer. 

 18.   Tenderers must also state in their tenders if they are prepared to carry out at their tender 

at the such portion or portions of the work as may finally be allotted to them by the Officer deciding 

tenders. 

Note :- The  Board deserves the right to allot such portion of the work included in the tender at the rates 

quoted by the tenderer, in the absence of specific noting to the contrary against clause  4 on page 5 of  

form of  tender, (G.W.D  Form 84).  Such allotment shall not vitiate the acceptance and the tenderer 

shall indemnify Board against any loss to the Board due to failure on the part of the tenderer to carry 

out such portion of the work allotted to him at rates quoted by him. 

Tenders, wherein the quoted PAC is less than 75 % of the estimated PAC will be rejected (Directions 

contained in the G.O (P) No. 124/2016/Fin Dated: 29.08.2016 in this regard would also be adhered to 

subject to the terms and conditions mentioned therein wherever applicable).  

The lowest overall total quoted amount will be considered as lowest bidder. 

Performance Guarantee  

Performance guarantee (Security Deposit) will be 5 % of the contract value (quoted PAC) and the 

deposit will be retained till the defect liability period. 

 

Additional Performance guarantee 

Additional Performance Guarantee will be required if works are quoted to be undertaken, at rates 

between 10.01 % to 25 % below the estimated rates and in the event of the work being awarded. The 

amount to be so remitted will be equal to the percentage by which the quoted rate was lower than 

the estimated PAC -10% 

 

 

 

Contractor                 Co-ordinator 
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19) Agreement time:- 
 
a. Time allowed for executing agreement without fine will be 14 days from the date 

acceptance of tender.(date of posting of work order) 
 

b. Further time of 10 days will be allowed for  executing the agreement by realizing 
a penalty @  1% of the PAC, subject to a minimum of Rs. 1000/- and a  
maximum of Rs. 25,000/- 

c) Tenders will be rejected if agreement is not executed within 24 days and work 
will be awarded to the next lowest tenderer/retendered at the risk and cost of the 
contractor. 
 

20) Handing over of  the site: 

After executing the agreement, the Contractor or his Authorized Agent shall take over the site from 

the Assistant Engineer/ Unit Head of the concerned unit /Any other officer authorized by the Unit 

Head, within ten days and commence the work immediately.  If the contractor does not turn up, the 

acknowledgement form for handing over of site duly signed by the Assistant Engineer/ Unit Head 

of concerned Unit /Any other Officer authorized by the Unit Head, shall be sent to the contractor 

through registered post and it shall be deemed that the contractor has taken over the site as on from 

the date of posting of the acknowledgement form. 

21)  Completion date:- 

The work should be completed in all respects within 2 months from the date of handing over the site 

or from the 10th day of execution of the agreement, whichever is earlier. 

22) Extension of time: 

The extension of time of completion that can be granted at a time shall not exceed 25% of the 

original time or six months, whichever is less. The maximum extension that can be granted for a 

work shall be limited to half the original time of completion. 

23) Penalty:- 

Penalty @ 1% of the PAC subject to a minimum of Rs. 1000/- and maximum of Rs. 50,000/- will be 

realized for the first extension.  Beyond the first extension, 2% of the PAC subject to a minimum of 

Rs. 2000/- and maximum of Rs. 1, 00,000/- will be realized. 

 

Contractor                                                                                         Co-ordinator 
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24) Incentive of timely completion. 

Incentive at the rate of 1% of the estimate PAC subject to the maximum of Rs. 4 Lakh will be paid to 

the contractor if the work is completed within the original time limit of completion of work. (As 

per the tender document / work order/agreement). 

25) Compensation for delay / Liquidated damage: 

If the contractor fails to maintain the required progress as per conditions of contract or 

to complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the 

law to the Employer on account of such breach, pay to the employer as liquidated 

damages, an amount calculated @ 0.1% (Zero point one percent) of the contract price of 

the work for every week of delay subject a maximum of 10% of the contract price. 

26)    Payment on lump sum basis or by final measurement at unit prices – 

 (a)    Final measurements need not be taken unless either the contractor or the Engineer claims 

extras to , or  deductions from, the quantities of Schedule A. 

 (b)    In case final measurements are claimed they shall be taken only for those items for which 

either the contractor or the Engineer claims final measurements and the quantities of the remaining 

items in Schedule A shall be accepted as correct.  The lump – sum amount mentioned in the agreement 

will then be varied by addition thereto or deducting there from as the case may be the difference (if 

any), between the amounts mentioned in Schedule A  for such items and amounts arrived at by 

calculation at contract rates based on the revised quantities for the same, obtained by the final 

measurements aforesaid. 

 (c)    It shall be accepted as a condition of the contract that the payment of the final bill to the 

contractor less the withheld amount and his acceptance thereof shall constitute a full and absolute 

release of Board from all further claims by the Contractor under the contract. 

 (d)    Payment for additions and deductions for omissions. 

 No authorized variation shall vitiate the contract but additions and omissions shall be measured 

up and dealt with the accordance with Clause 24 (b). 

 (e)    Items of work not expressly or impliedly described in the schedule, plans or specifications  

will be treated as  “extras”.   They will include only items of works which through highly necessary for 

the proper execution of the work and for its completion, were not provided for in the original contract. 

 

Contractor                     Co-ordinator 
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1) The execution of an extra item of work and payment therefore will be based on the 
following conditions :- 

2) i) There shall be an order in writing to execute the extra item of work duly signed by 
competent officer of the Board, before its commencement.  The contractor will be 
informed in writing of the competent officer accepting tender. 

 ii)   If the contractor finds, after examining the specifications and plans that extras are involved, 

he should give notice to the competent officer to this effect and shall proceed with the execution of the 

extra item, only after receiving instructions in writing from the competent officer. 

 2) Extra items may be classified as additional, substituted or altered items depending on their 

relation or otherwise to the original item or items of work. 

 3)  The rates for extra items shall be worked out as below :- 

 i)   In the case of all extra items whether additional altered or substituted, if accepted rates for 

identical items are provided for in the contract, such rates shall be applicable. 

ii)  In the case of all extra items whether altered or substituted, for which similar items exist in 

the contract, the rates shall be derived from the original item by appropriate adjustment of cost of 

affected components.  The percentage excess of deduction of the contract rate for the original item with 

reference to the departmental estimated rate shall be applied in deriving the rates of such items. 

iii) In the case of extra items, whether altered or substituted, and for which similar items do not 

exist in the contract, and rates exist in the schedule of rates shall be arrived at on the basis of the 

departmental data rate current at the time of ordering the extra item, after applying the tender 

deduction except on cost of departmental material tender excess if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis on the departmental 

data rates current at the time of ordering the extra item or the date of commencement of the extra 

item, whichever is earlier, after applying the tender deduction except on the cost of departmental 

material.  Tender excess if any, will not be applied. 

v) In the case of extra items, whether additional , altered or substituted, for which the rates 

cannot be derived from similar terms in the contract, and only partly from the departmental schedule of 

rates, the rates for such part of parts of items as are not covered in the schedule of rates shall be 

determined by the  Engineer on the basis of prevailing market rates giving due considerations to the 

analysis  of the rate furnished by the contractor with supporting documents, including Contractor’s 

Profit.  This shall be added on to the departmental rate (including contractor’s profit ) current at the 

time of ordering or executing the extra item whichever is earlier for the other part of the item for which 

rates can be derived from the schedule of rates. 
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vi)In the case of extra item, whether additional, altered or substituted, for which the rates 

cannot be derived either from similar item of work  in the contract or from the  departmental schedule 

of rates, Contractor shall within 14 days of  the    receipt of the order to carry out the said extra item 

work, communicate to the Engineer the rate which he proposes to claim for the item supported by 

analysis of the rate claimed, and the Department shall within one month thereafter, determine rate on 

the basis of the market rate giving due to consideration to the rate claimed by the Contractor. 

vii)    In the case of percentage rate contract, the rate for extra item shall be arrived at by 

applying the percentage excess or deduction to the departmental data rate as per the original schedule 

on which tenders were invited. 

4) Where the term “Departmental Data Rate” appears it shall mean the rate derived from the 

departmental schedule of rates and shall include conveyance charges and contractor’s  profit. 

27) Any dispute arising from this contract, shall be referred to the Managing Director, K.L.D. 

Board for settlement. 

28)  The contractor shall not without previous sanction in writing of the authority accepting the 

tender execute any power of attorney in respect of any matter, touching this contract, and any such 

power of attorney executed without such sanction shall not be recognized  by or be binding upon the 

Board or their Officers. It shall be entirely within the discretion of the authority accepting the tender 

either to grant such sanction or to refuse it or to revoke a sanction once given. 

29)     No part of the contract shall be sublet without written permission of the Managing 

Director shall transfer be made by power of attorney authorizing other to receive payment on the 

contractor’s behalf. 

30) The Managing Director or other sanctioning authority reserves the right to reject any tender 

or all the tenders without assigning any reason therefore. 

32)     Tenderer should declare that they are not related to any  Board Officer who is in – charge 

of or having control of the work.  Relationship in this will be restricted to father, mother, son, daughter, 

brother, sister, direct uncle, nephew, father -in – law, brother – in – law, mother –in- law, sister- in – 

law, and first cousin of the officer concerned.  If the above condition is found to have been contravened, 

when they tender the earnest money / security deposit of the tenderer/tender will be forfeited and the 

contract entered into will stand cancelled. 
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12 
 

33) The contractor will provide his own tools and plant, store sheds to store his own materials as 

well as those supplied by the Department and will be entirely responsible for proper use and safe 

custody of the letter and also for any loss, damage, theft, mishandling, weathering or any cause 

whatsoever. 

34) If different rates are quoted for the same specification of the work at the same site / in 

different appendices of the schedule, and the lowest quoted rate will be accepted for the items in all the 

appendices. 

35) The contractor shall be responsible for the safety of the labour employed by him and he 

shall be liable to pay the necessary compensation in case accidents as per the Workmen’s Compensation 

Act. 

The contractor will also be liable to abide by the fare wage clause condition attached separately. 

36) Empty bags of cement used on the work need not be returned to the departmental stores. 

37) If the Board undertakes to supply particular materials no claim for extra payment on account 

of delay in the supply of these materials will be entertained. 

38)     In the case of construction of staining to wells, excessive tilts if any occurring to the extent 

which is more than the percentage allowed as per rules will have to be rectified by the contractor  at his 

own cost and if the contractor fails to attend to the same it will be got attended to by other agency and 

the cost thereof recovered from the original contractor. 

39) The contractor should take a license under the current explosive rules to enable him to 

manufacture and possess the quantity of gun powder required by him for blasting, if necessary. 

40)The contractor should engage at his own cost at Diploma-holder (Electrical Engineering) with 

sufficient practical experience for the proper execution and supervision of works costing from  Rs. 2 

Lakhs to  5 Lakhs and  one Engineering Graduate and one Diploma-holder (Electrical Engineering) for 

works costing Rs. 5 Lakhs and one Engineering Graduate and two Diploma-holders for works costing 

over 10 Lakhs for one or two years according to the tenure of contract paying  the stipend / salary as per 

the Rules in force. 

41) Tenders which are not in conformity with this tender notice are liable to rejection. 

42)  This tender notice with the conditions stated herein will from part of the contract 

documents. 

 

 

Contractor                         For and on behalf of the Managing Director  

           K.L.D. Board Ltd; 
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SPECIAL CONDTIONS 

 

          1. The Contractor should quote his rate in figures as well as in words at the appropriate 

space “Quoted rate of Contractor” When rates quoted for in figures and words disagree the rate quoted 

rates will be taken for the purpose of settlement of the contract and the contractor is bound to accept 

this rate if the contract is awarded to him. 

         2. The rates quoted by the contractor shall be inclusive of all tools and plants required for 

the proper execution of work and all other incidental charges and separate claim for these will not be 

entertained under any circumstances  

        3. All the rates quoted should be inclusive of Sales Tax also. 

        4. All corrections and insertions in the original tender or schedule, whether in the printed 

matter or elsewhere, shall be attested by the tenderer 

        5. The contractor has to quote for the specification and unit in the  schedule. 

No correction of specification or unit or quantity, is admissible and if they make any correction in the 

specification, etc. the same will be rejected. If they have to note, the same may be noted as a foot note 

in the bottom of the space. 

                   6. The earnest money deposit receipt should be attached to the tender, properly pledged lest 

the tender will be rejected.  

                   7. The contractor should not his Division Register Number and amount of permanent earnest 

money deposited by him in his tender. 

8. The contractor should produce the declaration in the form attached. 
 

                   10. For L.S. item the contractor will be paid only for the actual quantity of work done or 

materials supplied and labour engaged at agreed rates for such items as per conditions for extra items, 

but such payment will be limited to the lump sum quoted by the contractor if he fails to quote definite 

L.S. rates for such items the L.S, amount provided in the schedule will be operative in this case. 
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                  17. Variations in supply in each 200 meters length exceeding 1% from the approved indent will 

not ordinarily be allowed. But supplies above 1% over the stipulated quantity in the particulars 200 

meters length may be accepted at the discretion of the Engineer and in that case, such will be paid at ¾ 

of the agreed rate. Similarly, if the supplies fall short by more than 1% recovery for this deficiency will be 

made at ¼ of the agreed rates. Excess supplies or deficiencies in supplies over 10% will however, be 

accepted only at the discretion of the Engineer subject to its being penalized at half of the agreed rates. 

The maximum penalty shall, however, be limited to 10% of the contract. 

                     19. The payment of the earth work item will be made as per level measurements or tape 

measurements as per Rules prevailing in the Board.  

                     20. All items should be carried out as per the relevant specification in the M.D.S.S. and all 

clause of preliminary Specification should be complied with. 

                     21. The mould, shuttering, etc. required for the work should be made by the contractor and 

got approved by the departmental officers at site before use. 

                      22. Tribes of the locality should be employed to the extent possible. The contractor should 

pay fair wages to the labour engaged on the work which will be fixed by the Government as specified in 

G.O 18-8597/55 D.D. dated 7-3-1956 and any dues to the labour will recovered from his will as fixed by 

the departmental officers. 

                      23. The contractor alone is responsible for the safety of his labour and damages if any, 

payable under Workmen’s Compensation Act will be to his debit. 

                      24.  It shall be the contractor’s responsibility to protect the public and his employees against 

accident from any cause during execution of the work and he shall indemnify the Government against 

claims for injury to person or property resulting from any such accident, and he shall, where provisions 

of the Workmen’s Compensations Act apply, take step to properly insure against any climes there under. 

            25. The contractor shall be liable for a loss caused to the Government on account of the above 

work including any that may arise due to non – fulfillment of the contract. He should comply with the 

rules laid down in the central P.W.D. contract regulations regarding fair wages. 

                    26.  The work shall be completed in all respect and also at the rate of progress within the 

time limit and stipulations in the form No. 83, notice inviting tenders failing which the contractor is liable 

to be fined as stipulated in contract condition No. 4. 

 27.  Defects, if any noticed within 2 years in the case of buildings 1& ½ years in the case of newly 

constructed roads 1 year in the case of renewal and resurfacing of roads. ½ year for annual maintenance 

of buildings from the date of completion of the work, will got rectified by the contractor in default of 

which this will be attended by the Department and the cost made good from the contractor.  (G.O. 

M.S.96/72/PW &T  dtd. 21-11-92). 
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 28.   The contractor shall be responsible for the payment of sales tax as per rules in force from 

time to time and rates quoted for the various items shall remain unaffected by any changes that may be 

made from time to time, in the rate at which such tax is levied.  Sales tax due to Government from the 

contractor will be recovered from the bill for the work, at the rate and mode prevailing from time to 

time. 

 29.    All sums due to the Govt. under by virtue of this contract shall be recoverable first from the 

security furnished by the contractor and if the same is found insufficient, such deficit amount shall be 

recoverable under the provisions of the Revenue Recovery Act for the time being in force, as though the 

same were arrears of Land Revenue or in any other manner as the Govt. may deem fit. 

 30.    The contractor agrees that, before final payment shall be made on the contract he will sign 

and deliver to the Managing Director either in the measurement book or otherwise as demanded a valid 

release and discharge from any and all claims and demands whatsoever for all matters arising out or 

connected with the contract provided that nothing in this clause shall discharge or release the 

contractor from his liabilities under the contract.  It is further expressly agreed that the Assistant 

Executive Engineer in supplying the final measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurement if any of the Assistant Executive Engineer shall be 

final, conclusive and binding on the contractor. 

 31.    The tender notice and form No. 83. Notice inviting tenders shall from part of the 

agreement. 

 32.    The date fixed by the Managing Director for the commencement and completion of works 

as entered in agreement, shall be strictly observed by the contractor who shall pay damages at the rates 

of (1)  one percent on the estimated value of the contract for every day not exceeding five days that the 

work remains uncommenced or unfinished after the proper date and further to ensure good progress 

during the execution of works the contractor shall be bound unless the contract provides otherwise, in 

all cases in which time allowed for a work exceeds one month, to complete one-fourth of the whole 

work to be done when one-fourth of the whole time allowed for it has elapsed one-  half of the work 

when one half of the time has elapsed; and three-fourth of the work when  three-fourth of the time, has 

elapsed and the penalty for failure in either of these cases shall likewise be that the contractor shall be 

subject to pay daily damages to the rate of (1) one percent of the estimated value of the amount of 

work that should be completed by that time.  Provided always that the entire amount of damages to be 

paid under the provisions of this clause shall not exceed in the whole, the amount of retention plus the 

security deposit. All damages payable under the provision of this clause or of clause 12 of the conditions 

of contract, shall be considered as liquidated damages to be applied to the use of the Govt. without 

reference to the actual loss sustained owing to the delay. 

33.    All other conditions and specifications of contract are the same as those current in the Dept. 

 

Contractor                      Co-ordinator 
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 34.    Workers Welfare Fund at 1% on the total value of contract will be recovered from the bill. 

 35.   2% of the total gross amount of the bill will be recovered towards income tax, from each 

bill or at the rate in force from time to time. 

 36.    The tenderer has to give a certificate that the firm has not been blacklisted in the past by 

any institution – Government / Private. 

 37.   The tenderer / contractor has to give an affidavit on a non-judicial stamp paper that there is 

no vigilance / CBI case pending against the firm / contractor. 

 38.   If the tenderer / contractor gives a false statement on any of the above information the 

firm / contractor will not be considered and their tender shall be rejected and the security deposited 

shall be forfeited. In case of any loss incurred on this account by the Management, suitable recovery 

proceedings will be initiated against the contractor and the loss sustained made good. 

FAIR  WAGE  CLAUSE 

 a)   The contractor shall pay not less than fair wage to labourers engaged by him on the work.  

“Fair Wage”  means wage whether for time or piece work notified at the time of inviting tenders for the 

work and where such wages have not been so notified, the wage prescribed by the  Central P.W.D. for 

the  District in which the work is done. 

 b)    The contractor shall not withstanding the provision of any contract to the contrary cause to 

be paid fair wage to labourers indirectly engage on the work including any labour engaged  by his sub 

contractor in connection with the said work as if the labourers had been immediately employed by him. 

 c)    In respect of all labour directly or indirectly employed in the work for the performance of 

the contractors part of his agreement the contractor shall comply with or cause to be complied with the 

Central P.W.D. (Contractor’s Labour).  Regulations made by Govt. in regard to payment of wages, wages 

period deductions from wages, recovery of wages not paid and deductions unauthorized made, 

maintenance of wages, Register, other terms of employment, inspection and submission of periodical 

returns and all wages cards publication of scale of wages and returns and all other matters of a like 

nature. 

d)   The Managing Director shall have the right to deduct from the moneys due to the 

contractor any sum required or estimates to be required for making good the loss suffered by a 

worker or workers by reasons of non-fulfilment of the conditions, of the contract for the benefit  

of the  workers non-payment of wage or deductions made from his or their wages which are no-

justified by their terms of the contract or non observance of the regulations. 

 

e)    Vis-à-vis the Central Government, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid without prejudice 

to his right to claim from his Sub-contractors. 

 

f)  The regulation aforesaid shall be deemed to be a part of this contract, and any       
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breach thereof shall be a breach of this contract. 

 

CLAUSE 45 M D S S == Accidents, Boarding, Lightening, Observations, Watchmen 

 

a) When excavations have been made or obstacles have been put in public through 

fares or in places where there is any likelihood of accidents, the contractor shall 

comply with any requirement of law on the subject and shall provide suitable 

boards with light and watchman, as necessary. 

 

b) It shall be the contractor’s sole responsibility to protect the public and his 

employees against accidents from any cause and he shall indemnify Government 

against any claim for damages for injury to person or properly resulting from any 

such accident and he shall where the provisions of the Workmen’s Compensation 

Act apply take steps to properly insure against any claims there under.  

 

 

c) On the occurrence of an accident which results in the death of any workmen 

employed by the contractor or which is so serious as to be likely to result in the 

death of any such workman, the contractor shall within 24 hours of the happening 

of such accidents, intimate in writing to the Managing Director the fact of such 

accident.  The contractor shall indemnify Government against all loss or damage 

sustained by Government resulting directly or indirectly from his failure to give 

intimation in the manner aforesaid including the penalties or fines, if any, payable 

by Government, a consequence of Government’s failure to give notice under the 

Workmen’s Compensation Act or otherwise conform to the said Act in regard to 

such accident. 

 

 

d) In the event of an accident in respect of which compensation may become payable 

under the Workmen’s Compensation Act VIII of 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the Managing Director to 

retain out of moneys due and payable to the contractor such sum or sums of 

money as may be the opinion of the Managing Director be sufficient to meet such 

liability.  The opinion of the Managing Director shall be final in regard to all 

matters arising under this clause. 

 

42. In case of any legal proceedings it will be within the jurisdiction of   

            Thiruvananthapuram District only.  

 

 

 

Contractor                                                                          Co-ordinator  
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QUOTED RATE OF THE CONTRACTOR 

 I / We ……………………………………………………………………………… agree to undertake to execute the 

work of 

…………………………………………………………………………………………………………………………………………………………………

…………………………… 

…………………………………………………………………………………………………………………………………….at (*) 

………………………………………………………………………………………. (here quote any one of the following) less cost 

departmental materials specified to the supplied and recovered at the rates given in the conditions 

enclosed.   

 

I/We .................................................................. also agree that the tender excess / reduction may 

be applied on the amount calculated after deducting the cost of departmental materials from the 

total amount of the work / worked out at the rates given in the schedule attached to the tender / 

quotation notification. 
   

           (*) (1)   Estimate Rates: 

 

      (2)   ………………………….% ( in  figures  & words ) below estimate rates. 

 

                 (3)   …………………………% (in figures & words) above estimate rates. 

 

Signature Name and Address of the Contractor.                             KLD Board Ltd; 

 

FOR OFFICE USE ONLY 

(1)    Scorings     (2)   Over writings    

(3)    Corrections    (4)   Insertions     

(5)    Rate quoted by the contractor  

(6)    Date. Signature & Designation of the Officer opening the tender. 
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Preliminary Agreement 

 
Articles of agreement executed on this the .................................................................. BETWEEN the Kerala 

Livestock Development Board Ltd., a Government of Kerala Undertaking having its registered office at ‘Gokulam’, 

Pattom, Thiruvananthapuram (hereinafter referred to as the ‘the Board’), of the one part and 

..............................................................................................................................................................(here enter name 

and address of the tenderer) (hereinafter referred to as the ‘bounden’) of the other part.  

 

 

WHEREAS in response of the Notification No. SUD/14/2021 dated: 08.07.2022 the bounden has submitted to the 

Board a tender for renovation work of Ground Level Tank at seed farm (sub tank)  at Dhoni, Palakkad specified 

therein subject to the terms and conditions contained in the said tender;  

 

WHEREAS the bounden has also deposited with the Board a sum of Rs.2000/- as earnest money for execution of an 

agreement undertaking the due fulfillment of the contract in case his agreement is accepted by the Board.  

 

NOW THESE PRESENTS WITNESS and it is hereby mutually agreed as follows:  

1. In case the tender submitted by the bounden is accepted by the Board and the contract for Renovation 

work of Ground Level Tank at seed farm (sub tank) at Dhoni, Palakkad is awarded to the bounden, 

the bounden shall within 14 days of acceptance of his tender execute an agreement with the Board 

incorporating all the terms and conditions under which the Board accepts his tender.  

 

2. In case the bounden fails to execute the agreement as aforesaid incorporating the terms and conditions 

governing the contract, the Board shall have power and authority to recover from the bounden the loss of 

damage caused to the Board by such breach as may be determined by the Board by appropriating the 

earnest money deposited by the bounden and if the earnest money is found to be inadequate the deficit 

amount may be recovered from the bounden and his properties movable and immovable in the manner 

hereinafter contained.  

 

3. All sums found due to the Board under or by virtue of this agreement shall be recoverable from the 

bounden and his properties movable and immovable under the provisions of the Revenue Recovery Act for 

the time being in force as though such sums are arrears of land revenue and in such other manner as the 

Board may deem fit.  

 

In witnesses whereof J.Karthikeyan,Co-ordinator,Seed Unit, KLD Board, Dhoni, Palakkad (here enter 

name and designation) for and on behalf of the Kerala Livestock Development Board Ltd. and 

........................................................................... the bounden have hereunto set their hands the day and year 

shown against their respective signatures.  

 

 

 

Signed by Sri. …………………………....(date) Signed by Sri. …………………………… (date)  

 

In the presence of witness In the presence of witness  

 

1.        1. 

2.                                                                                             2. 

 

 

 

 


