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KERALA LIVESTOCK DEVELOPMENT BOARD LTD. 

DHONI 

 

FORM OF TENDER 
 

Name of the work: - Dismantling and stacking dry rubble packing in 

connection with widening of reservoir at Dhoni farm,Palakkad  
 

 
To  

 The Manager (AH) 
 KLD Board Ltd  
 Dhoni, Palakkad 
 
Sir, 

 

 I/We do hereby tender to execute the works enumerated in the schedule accompanying 

in accordance with the Terms in your Tender Notification dated 28.03.23 and specifications 

and conditions of contract in force in Kerala Public Works Department. 

   

(2)  I/We hereby accept and agree to abide by the General Specifications including in 

Kerala P.W.D., G.W.D From No.84 (Form of Tender). 
 

(3)   I/We further agree to complete the whole work  in 15 days , from the date of 

receipt of orders to start and / or in the case of piece Works, maintain the minimum rate of 

progress specified in the Tender Schedule. 

 

 (4)   I/We do/ do not agree to accept and carry out such portions or the work included 

in my / our tender as may be allotted to me / us if the whole work be not given to me /us. 

   

(5)   An   earnest money deposit of Rs. 3435/--is here with   enclosed Demand Draft 

drawn infavour of the Manager, KLD B, Dhoni,Palakkad. 
 

Acc: Tender Schedule – 1          

         Earnest Money Rs . 3435/- 

 

    Usual Signature of Tenderer: 

    Full Name: 

    Nationality: 

    Place of Residence: 

Date of   submission: 
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KERALA LIVESTOCK 

DEVELOPMENT BOARD Ltd. 
 

 

C1/1028/2016                                                                                                      28.03.2023. 

 

NOTICE   INVITING TENDER   FOR WORKS 
 

 

Name of work: Dismantling and stacking dry rubble packing in connection 

with widening of reservoir at Dhoni farm,Palakkad 

 

Last date of sale tender forms …………………Up to …12…PM on04.04.2023 

Late date of receipt of tenders…………………Up to 3.00 PM on 04.04.2023 

Opening the tender --------------------------------  at 3.30 PM on 04.04.2023. 

 

 

Items  Amount  GST  Amount  

Cost of Tender form (Rs)   458 82 540/- 

PAC   229013/- 

EMD    3435 
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FORM   OF   DECLARATION 
 

                1.  I………………………………………………………………… do hereby 

declare  that none of my relations as per the list given in section 6 and schedule 1 (a) of the 

companies Act 1956 are in charge of the above work or are having control over it. 

 

 

                 2.  I ………………………………………………………… do hereby distinctly 

and expressly declare and acknowledge that I have read the Madras detailed standard 

specifications and the preliminary specifications therein.  

 

 

 

                                                                          CONTRACTOR 
Note: -  If the contractor is found at any stage, to have suppressed any information   

required, his earnest money for the work is liable to be forfeited and the contract entered into 

will stand cancelled. 

 

 

MEMO  OFWORKS  TENDERED 
___________________________________________________________________________

Value of work as per 

 

Name of work……………………………......      Date of              Details of 

Sanctioned Accepted     Commence-    completion      security   

Estimate            tender         ment of work     of work            deposit 

 

      

 
 

                     Manager (AH)
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NOTICE   INVITING TENDERS FOR WORK 

  

(1) 1.  Sealed tenders are invited for and on behalf of the Manager, K L D Board Ltd. 

from firm/party  for the work of  . 

Dismantling and stacking dry rubble packing in connection with 

widening of reservoir at Dhoni farm,Palakkad. 

 

2. The items and sub heads of works to be done are enumerated in the subjoined schedule 

Unless otherwise specified the tender must be for the whole or any individual work and 

part tenders are liable to rejection. A Contractor may tender for more than one work with 

the earnest money deposit specified in each case, but shall not tender for any part of a 

work only, unless specifically so required. 

 

3.  All works shall be done in conformity with the specifications and conditions of 

Contracts in force in the  P.W.D.  The tenderer shall  quote only a single rate as an overall 

percentage above or below or at the rates given in the schedule by a single entry at the 

bottom of the schedule under the head  “ Quoted rate of the Contractor”  by scoring out 

the irrelevant portion and  attesting all the correction.  The  rates quoted shall be inclusive 

ones, covering all the operation contemplated in the specifications and tender schedules 

and all incidental work necessary for such operations such as shoring, bailing, form work, 

scaffolding etc… “The rates quoted shall be inclusive of sales tax”. 

 

4.  (a)  When tenders are delivered based on contractor’s alternative designs such 

tenders should be accompanied by a schedule of quantities of materials to be used of each 

item of work with complete detailed specifications and date.  In such case the benefit of 

savings in the quantities of materials actually used up under each item of work during 

execution will acquire to the company. 

 (b)  The overall percentage rate accepted and specified in the agreement shall not 

be varied on any account what so ever.  

 

5.   Tender sealed and enclosed as such with the name of the work clearly written 

there on, should be delivered at the office ofManager (AH),K L D Board Ltd. at 

Dhoni,Palakkad before 3  PM on or before 04.04.2023. They will be opened at the 

Office of delivery by 3.30 Pm on 04.04.2023or such Officer as may be authorized in this 

behalf in the presence of such of those tenderers of their authorized agents as may be 

present. The total amount of each tender will be read out, the tender and 
 

 

 

 

 

Contractor                   Manager 
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and all correction in the tender will be attested by the tender opening Officer with dates 

and initials and by the tenderer, if present.   A list of corrections which remain unattested 

by the tenderer will be made out and pasted to reach tender details of individual rates will 

be treated as confidential and will not be read out.   Each tender should be accompanied 

by a receipt for an earnest money deposit of    Rs. 3435/- 
The earnest money may be produced in one or other of the following forms. 

(a) Cash remittance is not normally accepted. The officer receiving the tenders 

may, if he considers necessary relax this rule and permit cash being received 

in special cases and the cash receipt is to be attached with the tender. 

(b) Demand Draft drawn in favour of    The Manager (AH), KLD Board.Dhoni, 

Palakkad. 
 

 6.  Selected contractor will be required to produce income tax and sales tax clearance 

certificate before final payment is made for the work, and before security deposits are 

released. 

 

7.  The final payment and certificate to release the I.T. deducted will be issued only after 

the certificate is produced from competent I. T. authority. 

 

In the case of proprietary or partnership firm, it will be necessary to produce the 

certificate aforementioned for the proprietor or proprietors and for each of the partners as 

the case may be. 

 

If a certificate had already been produced by the tenderer during the calendar year in 

which the tender is made in respect of a previous tender it will be sufficient if particulars 

regarding the previous occasion on which the certificate was produced are given. 

 

All tenders received without a certificate as aforementioned will be summarily rejected. 

 

8. The tenderer shall examine closely the Madras Detailed Standard Specification and 

also the Standard Preliminary Specification contained their in and sign the Divisional 

Office copy of the Madras Detailed Standard Specifications and its addenda volume in 

taken of such study before submitting his tender unit rates which shall be for finished 

work in site.  He shall also carefully study the drawings additional specification and all 

the documents which form part of the agreement to be entered into by the accepted 

tenderer. 

 

 

 

 

Contractor                     Manager (AH) 
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A copy of the set of contract documents can also be had on payment of Rs.540/- 

(Rupees Five Hundred and Forty only)  for each set. 

 

9.  The tenderers  attention is directed to the requirements for materials under the clause  

“Materials  and  Workmanship”  in the  “Preliminary  Specification” .  Materials 

conforming to the   Indian Standard Specification shall be used on the work, and the 

tenderer shall quote his rate accordingly. 

 

10.  Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work.  He should also inspect the quarries and satisfy himself about the quality and 

availability of materials.  The names of quarries, kilns etc…where from certain materials 

are to be obtained will be given in the Descriptive Specification Sheet.  The best class of 

materials to be obtained from the quarries or other sources defines shall be used on the 

works.  In every case, the materials must comply with the relevant standard 

specifications.  Samples of materials as called for in the standard specifications,  or in this 

tender notice or as required by the  Assistant Engineer in any case shall be submitted for 

the Assistant  Engineer’s  approval before the supply to site of work is begun.  If the  

Contractor  after examination of the source of materials defined in the  Descriptive 

Specification Sheet is of opinion that materials complying with Standard or other 

specification of the contract cannot be obtained in quality or sufficient quantity from the 

source of defined in the Descriptive Specification Sheet, he shall so  state clearly in his 

tender and state where from he indents to obtain the materials subject to the  approval of 

the Engineer.  The Board does not undertake to construct or make available any approach 

road or other means of approach to the proposed site and the tenderer  shall get 

acquainted with the available means of approaches to the proposed site and quote for the 

various items.  The Board shall not be liable for any claim raised later on the plea of non- 

availability or non- access to the site. 

 

The Board will not, however after acceptance of a contract rate pay any extra charges for 

lead or for any other  reasons in case the contractor is found later on to have misjudged 

the materials available.  Attention of the contractor is directed to the standard 

“Preliminary Specification” regarding payment of seignior age, tolls etc. 

 

11. The tender’s particular attention is drawn to the Sections and Clauses in the “Standard 

Preliminary Specification”  , dealing with :-  

  1. Test inspection and rejection of defective materials and work 

  2. Carriage 

  3. Construction Plant 

  4. Water & Lighting 

  5.  Cleaning up during progress and for delivery 

  6.  Accident 

  7.  Delays 

  8. Particulars of  Payment 

 

Contractor                      Manager (AH) 
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The  contractor should closely peruse all the specification clauses which govern the rates 

which he is tendering. 

 

12.    In  consideration of the tenderer being allowed to quote for the work, he should 

keep the tender form for a period of  Two Months from the date of opening the tender 

during which period or till the tenders are decided whichever is earlier, he will not be free 

to  withdraw the tender.  Any such withdrawal will entail forfeiture of the earnest money 

deposited for the work. 

 

Due to departmental or administrative reasons it is found necessary to keep tender open 

for a further period, prior consent of the tenderer shall be obtained in writing for every 

further period of one month. 

 

13. Before commencing work or within a week after the date when the acceptance of 

tender has been intimated to him the tenderer shall deposit a sum sufficient to make up 

the balance of 5 percent of the probable value of contract which together with the amount 

of earnest money deposited shall be treated as security for the proper fulfillment of the 

same and shall execute an agreement for the work in the  P.W. Schedule form.  If he fails 

to do this or in the case of P.W. contracts maintain a specified rate of progress ( to be 

specified in each case in the tender schedule) the earnest money and security deposit shall 

be  forfeited to the Board and fresh tenders shall be called for or the matter otherwise 

disposed off.  If as a result of such measures due to the default or the tenderer to pay the 

requisite deposit, sign contracts or take possession of the work, any loss to the Board 

results, the same will be recovered from him as arrears of Revenue, but should it be a 

saving to the Board, the original contractor shall have no claim whatever to the 

difference.  Recoveries on this or any other account will be made from the sum that may 

be due to the contractor on this or any other subsisting contracts or under the Revenue 

Recovery Act, or otherwise the Government may decide. 

 

Note:- The amount Security will be 5 percent, subject to a maximum of Rs. 1,00,000/-  

          (One Lakh)  

 

14.  The acceptance of the tender rates with the Manager who does not undertake to 

accept the lowest or any particular tender. 

 

15.  The right to carry out the work either in conformity with or in a manner entirely 

different from the terms of this invitation that may be considered most suitable before or 

subsequent to the receipt of tenders due to exigencies of work is reserved with the Board. 

 

 

 

Contractor       Manager (AH) 
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16.   Schedule of quantities,  Specification of the work to be done and conditions of 

contract to be entered into can be seen at the Office of the under signed and on any 

working day during Office hours, or purchased from Dhoni, Palakkad unit of the Board 

on payment of a cost of Rs.540/-( Rupees Five Hundred and Forty only)  per set.  It 

shall be definitely understood that the Board does not accept any responsibility for the 

correctness or completeness of the Schedule that the Schedule is liable to alteration by 

commissions, deductions or additions at the discretion of the competent departmental 

Officer or as set forth in the condition of contract.  The tenderer will however base this 

tender amount in the case of lump sum tender, on the basis of those quantities etc. 

 

17.    Printed forms of tender and general specifications can be obtained from the Office 

of the undersigned at a cost of Rs.540. each.  Tenders not submitted in such printed 

forms, or submitted incomplete in any respect whatever, such as unattested errors, any 

corrections in rates, quantities, units or amount (figures not expressed in words) totals of 

Contract not entered etc..shall be liable to summary rejection. 

 

18. The Earnest Money Deposit of the unsuccessful tenderers will be refunded 

immediately after tabulating the tenders, keeping only the earnest money of the first 

3 lowest tenders. 

 

The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded 

within a week from the date of acceptance of the tender. 

 

19.   Solicitor’s  fee, if any to be paid to the Law Officers of Government for scrutinizing 

or drawing up of agreements will  be paid and the same be recovered from the successful 

tenderer. 

 

20. Tenderers must also state in their tenders if they are prepared to carry out at their 

tender at the such portion or portions of the work as may finally be allotted to them by the 

Officer deciding tenders. 

 

Note :-         The  Board deserves the right to allot such portion of the work included in 

the tender at the rates quoted by the tenderer, in the absence of specific noting to the 

contrary against clause  4 on page 5 of  form of  tender, (G.W.D  Form 84).  Such 

allotment shall not vitiate the acceptance and the tenderer shall indemnify Board against 

any loss to the Board due to failure on the part of the tenderer to carry out such portion of 

the work allotted to him at rates quoted by him. 

 

Tenders, wherein the quoted PAC is less than 75 % of the estimated PAC will be 

rejected. 

Performance Guarantee  

Performance guarantee (Security Deposit) will be 5 % of the contract value (quoted 

PAC) and the deposit will be retained till the defect liability period. 

 

 

Contractor                      Manager (AH) 
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Additional Performance guarantee 

Additional Performance Guarantee will be required if works are quoted to be 

undertaken, at rates between 11 % to 25 % below the estimated rates. The amount 

to be so remitted will be equal to the percentage by which the quoted rate was lower 

than the estimated PAC.  

 
21) Agreement time:- 

 
a. Time allowed for executing agreement without fine will be 14 days from 

the date acceptance of tender.(date of posting of work order) 
 
b. Further time of 10 days will be allowed for  executing the agreement by 

realizing a penalty @  1% of the PAC, subject to a minimum of Rs. 1000/- 
and a  maximum of Rs. 25,000/- 

c) Tenders will be rejected if agreement is not executed within 24 days and 
work will be awarded to the next lowest tenderer/retendered at the risk 
and cost of the contractor. 
 

22) Handing over of  the site: 

After executing the agreement, the Contractor or his Authorized Agent shall take 

over the site from the Assistant Engineer/ Unit Head of the concerned unit /Any 

other officer authorized by the Unit Head, within ten days and commence the work 

immediately.  If the contractor does not turn up, the acknowledgement form for 

handing over of site duly signed by the Assistant Engineer/ Unit Head of concerned 

Unit /Any other Officer authorized by the Unit Head, shall be sent to the contractor 

through registered post and it shall be deemed that the contractor has taken over the 

site as on from the date of posting of the acknowledgement form. 

23)  Completion date:- 

The work should be completed in all respects within 2months from the date of 

handing over the site or from the 10th day of execution of the agreement, whichever is 

earlier. 

24) Extension of time: 

The extension of time of completion that can be granted at a time shall not exceed 

25% of the original time or six months, whichever is less. The maximum extension 

that can be granted for a work shall be limited to half the original time of completion. 

 

 

Contractor                                                                                         Manager (AH) 
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25) Penalty:- 

Penalty @ 1% of the PAC subject to a minimum of Rs. 1000/- and maximum of Rs. 

50,000/- will be realized for the first extension.  Beyond the first extension, 2% of the 

PAC subject to a minimum of Rs. 2000/- and maximum of Rs. 1, 00,000/- will be 

realized. 

 
26) Compensation for delay / Liquidated damage: 

If the contractor fails to maintain the required progress as per conditions of 

contract or to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Employer on account of such breach, pay 

to the employer as liquidated damages, an amount calculated @ 0.1% (Zero point 

one percent) of the contract price of the work for every week of delay subject a 

maximum of 10% of the contract price. 

27)    Payment on lump - sum  basis or by final measurement at unit prices – 

 

 (a)    Final measurements need not be taken unless either the contractor or the  

Engineer claims extras to , or  deductions from, the quantities of Schedule A. 

 (b)    In case final measurements are claimed they shall be taken only for those 

items for which either the contractor or the Engineer claims final measurements and the 

quantities of the remaining items in Schedule A shall be accepted as correct.  The lump – 

sum amount mentioned in the agreement will than be varied by addition thereto or 

deducting there from as the case may be the difference (if any), between the amounts 

mentioned in Schedule A  for such items and amounts arrived at by calculation at 

contract rates based on the revised quantities for the same, obtained by the final 

measurements aforesaid. 

 (c)    It shall be accepted as a condition of the contract that the payment of the 

final bill to the contractor less the withheld amount and his acceptance there of shall 

constitute a full and absolute release of Board from all further claims by the Contractor 

under the contract. 

 (d)    Payment for additions and deductions for omissions. 

 No authorized variation shall vitiate the contract but additions and omissions shall 

be measured up and dealt with the accordance with Clause 24 (b). 

  

 

 

Contractor       Manager(AH) 
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(e)    Items of work not expressly or impliedly described in the schedule, plans or 

specifications  will be treated as  “extras”.   They will include only items of works which 

through highly necessary for the proper execution of the work and for its completion, 

were not provided for in the original contract. 

1) The execution of an extra item of work and payment therefore will be based 

on the following conditions :- 

2)  i )    There shall be an order in writing to execute the extra item of  work 

duly signed by competent officer of the Board, before its commencement.  

The contractor will be informed in writing of the competent officer 

accepting tender. 

 ii )   If the contractor finds, after examining the specifications and plans that 

extras are involved, he should give notice to the competent officer to this effect and shall 

proceed with the execution of the extra item, only after receiving instructions in writing 

from the competent officer. 

 2)      Extra items may be classified as additional, substituted or altered items 

depending on their relation or otherwise to the original item or items of work. 

 3)      The rates for extra items shall be worked out as below :- 

 i )      In the case of all extra items whether additional altered or substituted, if 

accepted rates for identical items are provided for in the contract, such rates shall be 

applicable. 

ii )     In the case of all extra items whether altered or substituted, for which 

similar items exist in the contract, the rates shall be derived from the original item by 

appropriate adjustment of cost of affected components.  The percentage excess of 

deduction of the contract rate for the original item with reference to the departmental 

estimated rate shall be applied in deriving the rates of such items. 

iii )    In the case of extra items, whether altered or substituted, and for which 

similar items do not exist in the contract, and rates exist in the schedule of rates shall be 

arrived at on the basis of the departmental data rate current at the time of ordering the 

extra item, after applying the tender deduction except on cost of departmental material 

tender excess if any, will not be applied. 

iv )    In the case of additional items, the rates shall be arrived at on the basis on 

the departmental data rates current at the time of ordering the extra item or the date of 

commencement of the extra item, whichever is earlier, after applying the tender 

deduction except on the cost of departmental material.   Tender excess if any, will not be 

applied. 

v )     In the case of extra items, whether additional , altered or substituted, for 

which the rates cannot be derived from similar terms in the contract, and only partly from 

the departmental schedule of rates, the rates for such part of parts of items as are not 

covered in the schedule of rates shall be determined by the  Engineer on the basis of 

prevailing market rates giving due considerations to the analysis  of the rate furnished by 

the contractor with supporting documents, including Contractor’s Profit.  This shall be 

added on to the departmental rate ( including contractor’s profit ) current at the time of 

ordering or executing the extra item whichever is earlier for the other part of the item for 

which rates can be derived from the schedule of rates. 

 

 

Contractor                     Manager (AH) 

 



12 

 

vi )    In the case of extra item, whether additional , altered or substituted, for 

which the rates cannot be derived either from similar item of work  in the contract or 

from the  departmental schedule of rates, Contractor shall within 14 days of  the    receipt 

 

of the order to carry out the said extra item work, communicate to the Engineer the rate 

which he proposes to claim for the item supported by analysis of the rate claimed, and the 

Department shall within one month thereafter, determine rate on the basis of the market 

rate giving due to consideration to the rate claimed by the Contractor. 

 

vii )    In the case of percentage rate contract, the rate for extra item shall be 

arrived at by applying the percentage excess or deduction to the departmental data rate as 

per the original schedule on which tenders were invited. 

 

4)    Where the term “Departmental Data Rate” appears it shall mean the rate 

derived from the departmental schedule of rates and shall include conveyance charges 

and contractor’s  profit. 

 

28 )   Any dispute arising from this contract, shall be referred to the Managing 

Director, K.L.D. Board  for settlement. 

 

29 )    The contractor shall not without previous sanction in writing of the 

authority accepting the tender execute any power of attorney in respect of any matter, 

touching this contract, and any such power of attorney executed without such sanction 

shall not be recognized  by or be binding upon the Board or their Officers. It shall be 

entirely within the discretion of the authority accepting the tender either to grant such 

sanction or to refuse it or to revoke a sanction once given. 

 

30 )     No part of the contract shall be sublet without written permission of the 

Managing Director shall transfer be made by power of attorney authorizing other to 

receive payment on the contractor’s behalf. 

 

31 )     The Managing Director or other sanctioning authority reserves the right to 

reject any tender or all the  tenders without assigning any reason therefore. 

 

 

 

32 )     Tenderer should declare that they are not related to any  Board Officer who 

is in – charge of or having control of the work.  Relationship in this will be restricted to 

father, mother, son, daughter, brother, sister, direct uncle, nephew, father -in – law, 

brother – in – law, mother –in- law, sister- in – law, and first cousin of the officer 

concerned.  If the above condition is found to have been contravened, when they tender 

the earnest money / security deposit of the tenderer/tender will be forfeited and the 

contract entered into will stand cancelled. 

 

Contractor                  Manager (AH) 
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33 )     The contractor will provide his own tools and plant, store sheds to store his 

own materials as well as those supplied by the Department and will be entirely 

responsible for proper use and safe custody of the letter and also for any loss, damage, 

theft, mishandling, weathering or any cause whatsoever. 

 

35 )     If different rates are quoted for the same specification of the work at the 

same site / in different appendices of the schedule, and the lowest quoted rate will be 

accepted for the items in all the appendices. 

 

36 )     The contractor shall be responsible for the safety of the labour employed 

by him and he shall be liable to pay the necessary compensation in case accidents as per 

the Workmen’s Compensation Act. 

The  contractor will also be liable to abide by the fare wage clause  condition 

attached separately. 

 

37 )     Empty bags of cement used on the work need not be returned to the 

departmental stores. 

38 )     If the Board undertakes to supply particular materials no claim for extra 

payment on account of delay in the supply of these materials will be entertained. 

 

39 )     In the case of construction of staining to wells,  excessive tilts if any 

occurring to the extent which is more than the percentage allowed as per rules will have 

to be rectified by the contractor  at his own cost and if the contractor fails to attend to the 

same it will be got attended to by other agency and the cost thereof recovered from the 

original contractor. 

 

40 )     The contractor should take a license under the current explosive rules to 

enable him to manufacture and possess the quantity of gun powder required by him for 

blasting, if necessary. 

 

41 )     The contractor should engage at his own cost at Diploma-holder (Civil 

Engineering) with sufficient practical experience for the proper execution and supervision 

of works costing from  Rs. 2 Lakhs to  5 Lakhs and  one Engineering Graduate and one 

Diploma-holder ( Civil Engineering) for works costing Rs. 5 Lakhs and one Engineering 

Graduate and two Diploma-holders for works costing over 10 Lakhs for one or two years 

according to the tenure of contract paying  the stipend / salary as per the Rules in force. 

 

42 )     Tenders which are not in conformity with this tender notice are liable to 

rejection. 

43 )     This tender notice with the conditions stated herein will from part of the 

contract documents. 

 

 

Contractor             For and on behalf of the Manager(AH) 

             K.L.D. Board Ltd; 
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SPECIAL CONDTIONS 

 

 

          1. The Contractor should quote his rate in figures as well as in words at the 

appropriate space “Quoted rate of Contractor” When rates quoted for in figures and 

words disagree the rate quoted rates will be taken for the purpose of settlement of the 

contract and the contractor is bound to accept this rate if the contract is awarded to him. 

 

         2. The rates quoted by the contractor shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate 

claim for these will not be entertained under any circumstances  

 

        3. All the rates quoted should be inclusive of GST also. 

 

        4. All corrections and insertions in the original tender or schedule, whether in 

the printed matter or elsewhere, shall be attested by the tenderer 

 

        5. The contractor has to quote for  the specification  and unit in the  schedule. 

No correction of specification or unit or quantity, is admissible and if they make any 

correction in the specification, etc. the same will be rejected. If they have to note, the 

same may be noted as a foot note in the bottom of the space. 

 

 

 

 

Contractor                      Manager (AH) 
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                   6. The earnest money deposit receipt should be attached to the tender, 

properly pledged lest the tender will be rejected.  

 

                   7. The contractor should not his Division Register Number and amount of 

permanent earnest money deposited by him in his tender. 

 

8. The contractor should produce the declaration in the form attached. 

 

                   9.   The contractor is bound to carry out items of work which are not include 

in the tender schedule and agreement but which are found necessary for the proper 

completion of the work during execution.  

 

                   10. For L.S. item the contractor will be paid only for the actual quantity of 

work done or materials supplied and labour engaged at agreed rates for such items as per 

conditions for extra items, but such payment will be limited to the lump sum quoted by 

the contractor if he fails to quote definite L.S. rates for such items the L.S, amount 

provided in the schedule will be operative in this case. 

 

                   11. The contractor will have to procure bitumen required for the work. 

 

                   12. It will be the responsibility of the contractor to obtain necessary land for 

stacking the materials for arranging the work. 

 

                  13. Metal of the required size alone should be drought to the site of work. 

Braking boulders of rubble in to metal will not be allowed either on or the side of the 

road. Metal should be stacked on one side of the road only and in such a way as not to 

cause any hazards to traffic. The stacks should be formed as per the standard profile 

current in the department. 

 

                  14. Granite stone, metal supplied should be sound, tough and durable free 

from any decayed matter and of uniform color and texture. Each piece should have 

Sharpe angular edges. The metal should not also contain any quarry dust or earth. 

 

                  15. Siliceous gravel shall consist of only hard modules not more than 40 mm. 

or less than 6 mm. dia. In any direction, scrapped from the hill sides and free from 

mixture of earth or late rite chips. 

 

                  16. Sand supplied should be clean, sharp and gritty to the touch, free from 

clay and other impurities and obtained from running water courses. 

 

Contractor                     Manager (AH) 
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17. The contractor will have to make his own arrangements to convey the material 

supplied by the Board and for stacking of materials and site shed etc. Which are found 

necessary for the proper execution of the work. He will also be responsible for the safe 

custody of the materials till they are used on work. 

 

                     18. The payment of the earth work item will be made as per level 

measurements  or tape measurements as per Rules prevailing in the Board.  

 

19. All items should be carried out as per the relevant specification in the M.D.S.S. and 

all clause of preliminary Specification should be complied with. 

 

                     20. The mould, shuttering, etc. required for the work should be made by the 

contractor and got approved by the departmental officers at site before use. 

 

                      21. Tribes of the locality should be employed to the extent possible. The 

contractor should pay fair wages to the labour engaged on the work which will be fixed 

by the Government as specified in G.O 18-8597/55 D.D. dated 7-3-1956 and any dues to 

the labour will recovered from his will as fixed by the departmental officers. 

 

 

                      22. The contractor alone is responsible for the safety of his labour and 

damages if any, payable under Workmen’s Compensation Act will be to his debit. 

 

                      23.  It shall be the contractor’s responsibility to protect the public and his 

employees against accident from any cause during execution of the work and he shall 

indemnify the Government against claims for injury to person or property resulting from 

any such accident, and he shall, where provisions of the Workmen’s Compensations Act 

apply, take step to properly insure against any climes there under. 

 

 

 

 

Contractor                      Manager (AH) 
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24. The contractor shall be liable for a loss caused to the Government on account of the 

above work including any that may arise due to non – fulfillment of the contract. He 

should comply with the rules laid down in the central P.W.D. contract regulations 

regarding fair wages. 

 

25.  The work shall be completed in all respect and also at the rate of progress within the 

time limit and stipulations in the form No. 83, notice inviting tenders failing which the 

contractor is liable to be fined as stipulated in contract condition No. 4. 

 

 26.  Defects, if any noticed within 2 years in the case of buildings 1& ½ years in 

the case of newly constructed roads 1 year in the case of renewal and resurfacing of 

roads. ½ year for annual maintenance of buildings from the date of completion of the 

work, will got rectified by the contractor in default of which this will be attended by the 

Department and the cost made good from the contractor.  (G.O. M.S.96/72/PW &T  

dtd.21-11-92). 

 

 27.   The contractor shall be responsible for the payment of GST as per rules in 

force from time to time and rates quoted for the various items shall remain unaffected by 

any changes that may be made from time to time, in the rate at which such tax is levied.  

Sales tax due to Government from the contractor will be recovered from the bill for the 

work, at the rate and mode prevailing from time to time. 

 

 28.    All sums due to the Govt. under by virtue of this contract shall be 

recoverable first from the security furnished by the contractor and if the same is found 

insufficient, such deficit amount shall be recoverable under the provisions of the Revenue 

Recovery Act for the time being in force, as though the same were arrears of Land 

Revenue or in any other manner as the Govt may deem fit. 

 

 29.    The contractor agrees that, before final payment shall be made on the 

contract he will sign and deliver to the Manager either in the measurement book or 

otherwise as demanded a valid release and discharge from any and all claims and 

demands whatsoever for all matters arising out or connected with the contract provided 

that nothing in this clause shall discharge or release the contractor from his liabilities 

under the contract.  It is further expressly agreed that the Assistant Executive Engineer in 

supplying the final measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurement if any of the Assistant Executive 

Engineer shall be final, conclusive and binding on the contractor. 

 

 

 

Contractor                     Manager (AH) 
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 30.    The tender notice and form No. 83 . Notice inviting tenders shall from part 

of the agreement. 

 

 31.   If, during execution, the proportion of usage of materials issued 

departmentally alone is varied for which the price has been fixed in the tender, the quoted 

rate of the item will be allowed effecting short or excess of departmental materials 

actually used as well as labour charges for handing the short of excess, if any, provided it 

is in the same position. 

 

 32.    The date fixed by the Managing Director for the commencement and 

completion of works as entered in agreement, shall be strictly observed by the contractor 

who shall pay damages at the rates of (1)  one percent on the estimated value of the 

contract for every day not exceeding five days that the work remains uncommenced or 

unfinished after the proper date and further to ensure good progress during the execution 

of works the contractor shall be bound unless the contract provides otherwise, in all cases 

in which time allowed for a work exceeds one month, to complete one-fourth of the 

whole work to be done when one-fourth of the whole time allowed for it has elapsed one-  

half of the work when one half of the time has elapsed; and three-fourth of the work 

when  three-fourth of the time, has elapsed and the penalty for failure in either of these 

cases shall likewise be that the contractor shall be subject to pay daily damages to the rate 

of (1) one percent of the estimated value of the amount of work that should be completed 

by that time.  Provided always that the entire amount of damages to be paid under the 

provisions of this clause shall not exceed in the whole, the amount of retention plus the 

security deposit. All damages payable under the provision of this clause or of clause 12 of 

the conditions of contract, shall be considered as liquidated damages to be applied to the 

use of the Govt without reference to the actual loss sustained owing to the delay. 

 

 33.    Except for extra items under contract, the overall percentage rates accepted 

and specified in the agreement shall not be varied on any account whatsoever and it shall 

hold good for all items done irrespective of variations in quantities. 

 

 34.    All other conditions and specifications of contract are the same as those 

current in the Department. 

 

 35.    GST at 18% on total value of contract will be recovered from the bill. 

 

 36.    Workers Welfare Fund at 1% on the total value of contract will be recovered 

from the bill. 

 

 

 

Contractor                      Manager 
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 37.   For unreturned departmental materials a penalty at Rs. 20 per 50Kg of 

cement and  Rs. 2 per 50 kg of M.S. rod will be recovered from the bill, in addition to 

recovery of book value or issue rate plus 20% supervision charges of market rate 

whichever is higher and sales tax. 

 

 38.   2% of the total gross amount of the bill will be recovered towards income 

tax, from each bill or at the rate in force from time to time. 

 

 39.    The tenderer has to give a certificate that the firm has not been blacklisted in 

the past by any institution – Government / Private. 

 

 40.   The tenderer / contractor has to give an affidavit on a non-judicial stamp 

paper that there is no vigilance / CBI case pending against the firm / contractor. 

 

 41.   If the tenderer / contractor gives a false statement on any of the above 

information the firm / contractor will not be considered and their tender shall be rejected 

and the security deposited shall be forfeited. In case of any loss incurred on this account 

by the Management, suitable recovery proceedings will be initiated against the contractor 

and the loss sustained made good. 

 

 

FAIR  WAGE  CLAUSE 

 

 

 

 a)   The contractor shall pay not less than fair wage to labourers engaged by him 

on the work.  “Fair Wage”  means wage whether for time or piece work notified at the 

time of inviting tenders for the work and where such wages have not been so notified, the 

wage prescribed by the  Central P.W.D. for the  District in which the work is done. 

 

 b)    The contractor shall not withstanding the provision of any contract to the 

contrary cause to be paid fair wage to labourers indirectly engage on the work including 

any labour engaged  by his sub contractor in connection with the said work as if the 

labourers had been immediately employed by him. 

 

 

 

 

Contractor                      Manager (AH) 
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 c)    In respect of all labour directly or indirectly employed in the work for the 

performance of the contractors part of his agreement the contractor shall comply with or 

cause to be complied with the Central P.W.D. (Contractor’s Labour).  Regulations made 

by Govt. in regard to payment of wages, wages period deductions from wages, recovery 

of wages not paid and deductions unauthorized made, maintenance of wages, Register, 

other terms of employment, inspection and submission of periodical returns and all wages 

cards publication of scale of wages and returns and all other matters of a like nature. 

 

d)   The Manager shall have the right to deduct from the moneys due to the 

contractor any sum required or estimates to be required for making good the loss suffered 

by a worker or workers by reasons of non-fulfilment of the conditions, of the contract for 

the benefit  of the  workers non-payment of wage or deductions made from his or their 

wages which are no-justified by their terms of the contract or non observance of the 

regulations. 

 

e)    Vis-à-vis the Central Government, the contractor shall be primarily liable for 

all payments to be made under and for the observance of the regulations aforesaid 

without prejudice to his right to claim from his Sub-contractors. 

 

f)  The regulation aforesaid shall be deemed to be a part of this contract, and any       

breach thereof shall be a breach of this contract. 

 

CLAUSE 45 M D S S == Accidents, Boarding, Lightening, Observations, Watchmen 

 

a) When excavations have been made or obstacles have been put in public 

through fares or in places where there is any likelihood of accidents, the 

contractor shall comply with any requirement of law on the subject and 

shall provide suitable boardings lightning and watchman, as necessary. 

 

b) It shall be the contractor’s sole responsibility to protect the public and his 

employees against accidents from any cause and he shall indemnify 

Government against any claim for damages for injury to person or 

properly resulting from any such accident and he shall where the 

provisions of the Workmen’s Compensation Act apply take steps to 

properly insure against any claims there under.  

 

 

 

Contractor                      Manager (AH) 
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c) On the occurrence of an accident which results in the death of any 

workmen employed by the contractor or which is so serious as to be likely 

to result in the death of any such workman, the contractor shall within 24 

hours of the happening of such accidents, intimate in writing to the 

Managing Director the fact of such accident.  The contractor shall 

indemnify Government against all loss or damage sustained by 

Government resulting directly or indirectly from his failure to give 

intimation in the manner aforesaid including the penalties or fines, if any, 

payable by Government, a consequence of Government’s failure to give 

notice under the Workmen’s Compensation Act or otherwise conform to 

the said Act in regard to such accident. 

 

 

d) In the event of an accident in respect of which compensation may become 

payable under the Workmen’s Compensation Act VIII of 1923 whether by 

the contractor or by the Government as principal it shall be lawful for the 

Managing Director to retain out of moneys due and payable to the 

contractor such sum or sums of money as may be the opinion of the 

Managing Director be sufficient to meet such liability.  The opinion of the 

Managing Director shall be final in regard to all matters arising under this 

clause. 

 

 

42. In case of any legal proceedings it will be within the jurisdiction of   

            Thiruvananthapuram District only.  

 

 

 

Contractor                                                       Manager (AH)  
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QUOTED RATE OF THE CONTRACTOR 

 
 I / We ……………………………………………………………………………… 

agree to undertake to execute the work of 

………………………………………………………………………………………………

……………………………………………………………………………………………… 

………………………………………………………………………………………………

…………………………………….at (*) 

………………………………………………………………………………………. (here 

quote any one of the following) less cost departmental materials specified to the supplied 

and recovered at the rates given in the conditions enclosed.   

 

I/We .................................................................. also agree that the tender excess / 

reduction may be applied on the amount calculated after deducting the cost of 

departmental materials from the total amount of the work / worked out at the rates given 

in the schedule attached to the tender / quotation notification. 

 

   

           (*) (1)   Estimate Rates: 

 

      (2)   ………………………….% ( in  figures  & words ) below estimate rates. 

 

                 (3)   …………………………% (in figures & words) above estimate rates. 

 

 

 

 

 

Signature Name and Address of the Contractor.                            KLD Board Ltd; 

 

 

FOR OFFICE USE ONLY 

 

(1)    Scorings     (2)   Over writings    

(3)    Corrections    (4)   Insertions     

(5)    Rate quoted by the contractor  

(6)    Date. Signature & Designation of the Officer opening the tender. 
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Number Item Description Quantity Units 
Estimated 

Rate in Rs 

Total 

Amount 

without GST 

Total Amount in words 

  

Dismantling and stacking dry 

rubble packing in connection 

with widening of reservoir at 

Dhoni farm,Palakkad 

          

1 

DISMANTLING DR - Dismanling , 

clearing away and carefully stacking 

materials useful for reuse for any 

thickness of walls in DR masonry 

including disposal of debris within a 

distance of 150m 
 

372.46 M3 611.36 227707 INR Two lakhs Twenty Seven 

thousand seven hundred and seven  

Only 

2 

Unforeseen 

1 nos   1306 INR One thousand three hundred and 

six Only 

  Total in figures     2,29013 
Two Lakhs Twenty nine Thousand 

thirteen  Only 

PRICE SCHEDULE  
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(To be executed in Kerala Stamp Paper worth Rs.200/-) 

 

 

 

 

Preliminary Agreement 

 
Articles of agreement executed on this the ……………………….day of two thousand …….………… 

BETWEEN the Kerala Livestock Development Board Ltd., a Government of Kerala Undertaking having its 

registered office at ‘Gokulam’, Pattom, Thiruvananthapuram (hereinafter referred to as the ‘the Board’), of 

the one part and ………………………………………………………………… …(here enter name and 

address of the tenderer) (hereinafter referred to as the ‘bounden’) of the other part.  

 

WHEREAS in response of the Notification No. A-783/2021-22  Vol II dated. 11.11.2022 the bounden has 

submitted to the Board a tender for Dismantling and stacking dry rubble packing in 

connection with widening of reservoir at Dhoni farm,Palakkad therein subject to the terms 

and conditions contained in the said tender;  

 

WHEREAS the bounden has also deposited with the Board a sum of Rs.4714/- as earnest money for 

execution of an agreement undertaking the due fulfillment of the contract in case his agreement is accepted 

by the Board.  

 

NOW THESE PRESENTS WITNESS and it is hereby mutually agreed as follows:  

 In case the tender submitted by the bounden is accepted by the Board and the contract for 
Dismantling and stacking dry rubble packing in connection with widening of 

reservoir at Dhoni farm,Palakkad awarded to the bounden, the bounden shall within 14 

days of acceptance of his tender execute an agreement with the Board incorporating all the terms 

and conditions under which the Board accepts his tender.  

 

1. In case the bounden fails to execute the agreement as aforesaid incorporating the terms and 

conditions governing the contract, the Board shall have power and authority to recover from the 

bounden the loss of damage caused to the Board by such breach as may be determined by the 

Board by appropriating the earnest money deposited by the bounden and if the earnest money is 

found to be inadequate the deficit amount may be recovered from the bounden and his properties 

movable and immovable in the manner hereinafter contained.  

 

2. All sums found due to the Board under or by virtue of this agreement shall be recoverable from the 

bounden and his properties movable and immovable under the provisions of the Revenue 

Recovery Act for the time being in force as though such sums are arrears of land revenue and in 

such other manner as the Board may deem fit.  

 

In witnesses whereof Sri. ………………………………………………. (here enter name and 

designation) for and on behalf of the Kerala Livestock Development Board Ltd. and Sri. 

…………………………., the bounden have hereunto set their hands the day and year shown 

against their respective signatures.  

 

Signed by Sri. ……………………………………………....….(date)  

In the presence of witness  

 

1.  

2.  

 

Signed by Sri. ………………………………………………… (date)  

 

In the presence of witness  


